PROPOSAL RESPONSE FORM

A. Price:

In compliance with RFP 200003, the undersigned hereby proposes to furnish, labor,
material, assemble, and deliver to the site as shown below the items described in the
RFP, in strict accordance with the Subcontract and with the University of California,
Ernest Orlando Lawrence Berkeley National Laboratory Terms and Conditions,
except as otherwise noted in the Proposal for and in consideration of the amount set
forth below:

Furnish LHC — DFBX FABRICATION AND ASSEMBLY in accordance with
Berkeley Lab Drawings and Specifications as follows:

Item Unit | Dwg. No. Rev Qty. Description Required Promise Price
Reg. Delivery Date Date

1 EA 24C352 A 1 DFBX-G IR 5/1/2004
Location: 8 Left

1a Lot Crating & Freight
for the above

2 EA 24C362 A 1 DFBX-D IR 7/15/2004
Location: 2 Right

2a Lot Crating & Freight
for the above

3 EA 24C351 A 1 DFBX-A IR 10/1/2004
Location: 1 Left

3a Lot Crating & Freight
for the above

4 EA 24C362 A 1 DFBX-H IR 12/7/2004
Location: 8 Right

4a Lot Crating & Freight
for the above

5 EA 24C350 A 1 DFBX-B IR 2/15/2005
Location: 1 Right

5a Lot Crating & Freight
for the above

6 EA 24C352 A 1 DFBX-C IR 4/15/2005
Location: 2 Left

6a Lot Crating & Freight
for the above

7 EA 24C395 A 1 DFBX-F IR 6/15/2005
Location: 5 Right

7a Crating & Freight
for the above

8 EA 24C39%4 A 1 DFBX-E IR 7/31/2005
Location: 5 Left

8a Crating & Freight
for the above

9 LOT | All Dwg. 1 Material Cost to See Below
Fabricate above. note 2

10 LOT 1 Retention See Below
Balance note 3

TOTAL $




Note:

1. All eight DFBX feedboxes above are required along with test tooling
manufactured specifically for the acceptance test at CERN in accordance to
Acceptance Specification document LBNL-M989 Section 4.

2. Material may be procured for all items if deemed to be necessary to meet the
promised delivery date and billed separately on item 9.

3. 5% retention will be held on all items with balance to be paid upon delivery and
acceptance by the BERKELEY LAB at destination for each item.

B. Payment Terms Discount:
Offeror may propose own milestone payment schedule based on deliverables and
acceptance by BERKELEY LAB.

C. Delivery Schedule:
Delivery is defined as receipt of all material at CERN, CH-1211, Geneva,

Switzerland. Offeror’s delivery schedule will specify the latest date for each box at
CERN.

D. Milestones:

Subcontractor shall provide a milestone schedule to the Subcontract Administrator
within (2) weeks after the post award conference. Dates for the milestones will be
requested from the Subcontractor during the post award conference. However, for the
purpose of evaluating the proposals, the Offerors are encouraged to submit their
fabrication milestone schedule and specify the approximate dates with this RFP
response as per Volume II, 1, Delivery Schedule.

E. Liquidated Damages:

The Subcontractor will be assessed liquidated damages of One Thousand ($1000.00),
dollars for each consecutive calendar day the work remains incomplete beyond the
calendar days called for completing work as stated in the Subcontract Documents and
Request for Proposal Form, will apply to item #8 only.
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